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Labor Grade 77 75 74 72 71 74 73 74 73 72 70 25 73 71 70 73 72 74 69 70
Billing Rate 151 130 121 106 99 121 113 121 113 106 93 87.6 113 98.9 93 113 106 121 88 93

 
                       

Site visit 16 16 24 16 72 8,261.89$              
Approval of site and scope 1 4 5 671.09$                 
Design schedule 2 2 1 1 6 762.53$                 
Design estimate 8 4 4 4 20 2,566.22$              
Labor Subtotal 27 4 22 0 0 0 0 0 0 5 0 24 5 0 0 16 0 0 0 0 103 12,261.73$            
Expenses 3,000.00$              

Field Work SUBTOTAL 15,261.73$            

Design management 4 2 3 9 1,154.02$              
General (G Sheets) 2 2 185.97$                 
Survey (V Sheets) 8 8 791.57$                 
Geotechnical (B Sheets) 2 2 302.18$                 
Civil (C Sheets) 8 24 4 4 30 70 7,813.44$              
Structural (S Sheets) 8 8 967.81$                 
Architectural (A Sheets) 0 -$                       
Plumbing (P Sheets) 0 -$                       
Process (D Sheets) 0 -$                       
Mechanical (M Sheets) 16 16 1,935.61$              
Prepare Report 8 60 20 4 4 96 11,300.57$            
Design Review 2 8 2 12 1,445.25$              
Labor Subtotal 24 24 80 20 0 16 0 0 0 2 6 30 3 8 0 0 0 0 6 4 223 25,896.41$            
Expenses 250.00$                 

Report SUBTOTAL 26,146.41$            

Design management 8 4 4 8 4 28 3,346.21$              
A/E Contract Administration 0 -$                       
General (G Sheets) 2 8 16 26 2,672.06$              
Survey (V Sheets) 2 2 1 70 140 215 20,581.45$            
Geotechnical (B Sheets) 2 8 16 26 2,672.06$              
Civil (C Sheets) 16 40 40 96 10,761.68$            
Structural (S Sheets) 8 40 32 80 8,851.91$              
Architectural (A Sheets) 0 -$                       
Plumbing (P Sheets) 0 -$                       
Process (D Sheets) 0 -$                       
Mechanical (M Sheets) 24 24 2,903.42$              
Electrical (E Sheets) 0 -$                       
Design Review 2 2 8 2 2 16 1,941.67$              
35% Design Labor Subtotal 40 6 106 0 0 24 0 0 0 4 11 104 4 70 140 2 0 0 0 0 511 53,730.46$            
A/E Subcontracts 15,000.00$            
Expenses 6,250.00$              

35% SUBTOTAL 74,980.46$            

Design management 16 4 4 8 4 36 4,554.94$              
A/E Contract Administration 0 -$                       
General (G Sheets) 2 8 6 16 1,827.91$              
Survey (V Sheets) 4 20 40 64 6,182.28$              
Geotechnical (B Sheets) 8 2 10 20 2,030.08$              
Civil (C Sheets) 60 40 40 100 240 23,962.64$            
Structural (S Sheets) 40 40 16 80 176 17,558.85$            
Architectural (A Sheets) 0 -$                       
Plumbing (P Sheets) 0 -$                       
Process (D Sheets) 0 -$                       
Mechanical (M Sheets) 16 16 1,935.61$              
Electrical (E Sheets) 0 -$                       
Design Review 2 12 4 2 2 22 2,549.44$              
65% Design Labor Subtotal 20 4 132 80 0 16 0 0 0 4 76 190 4 22 40 2 0 0 0 0 590 60,601.75$            
A/E Subcontracts -$                       
Expenses 250.00$                 

65% SUBTOTAL 60,851.75$            

Design management 16 8 8 4 36 4,652.77$              
A/E Contract Administration 0 -$                       
General (G Sheets) 1 2 1 4 8 836.55$                 
Survey (V Sheets) 0 -$                       
Geotechnical (B Sheets) 4 2 2 8 845.14$                 
Civil (C Sheets) 80 40 20 200 340 33,285.39$            
Structural (S Sheets) 40 20 16 100 176 17,200.62$            
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Architectural (A Sheets) 0 -$                       
Plumbing (P Sheets) 0 -$                       
Process (D Sheets) 0 -$                       
Mechanical (M Sheets) 24 24 2,903.42$              
Electrical (E Sheets) 0 -$                       
Design Review 4 16 4 8 4 36 4,056.55$              
95% Design Labor Subtotal 21 8 142 64 0 24 0 0 0 0 55 310 4 0 0 0 0 0 0 0 628 63,780.43$            
A/E Subcontracts -$                       
Expenses 500.00$                 

95% SUBTOTAL 64,280.43$            

Design management 16 12 8 16 6,309.56$              
A/E Contract Administration -$                       
General (G Sheets) 1 4 4 2 8 1,944.17$              
Survey (V Sheets) 1 2 4 815.21$                 
Geotechnical (B Sheets) 1 2 6 2 1,201.55$              
Civil (C Sheets) 8 60 80 20 80 25,780.70$            
Structural (S Sheets) 6 32 60 16 40 16,103.23$            
Architectural (A Sheets) -$                       
Plumbing (P Sheets) -$                       
Process (D Sheets) -$                       
Mechanical (M Sheets) 24 2,903.42$              
Electrical (E Sheets) 24 2,903.42$              
Design Review 2 2 16 4 8 8 4,508.18$              

100% Design Labor Subtotal 35 14 116 158 0 24 0 24 0 16 62 130 0 0 0 0 0 0 0 0 0 62,469.44$            
A/E Subcontracts -$                       
Expenses 2,900.00$              

100% SUBTOTAL 65,369.44$            

Fire Marshall 0 -$                       
ADEC 0 -$                       
Misc Permits 4 2 40 20 24 24 114 12,149.01$            

Eng. Permits Labor Subtotal 4 2 40 20 0 0 0 0 0 0 0 0 0 0 0 0 0 0 24 24 114 12,149.01$            
Expenses 15,000.00$            

Eng. Permits SUBTOTAL 27,149.01$            
LABOR TOTALS 171 62 638 342 0 104 0 24 0 31 210 788 20 100 180 20 0 0 30 28 2,169 290,889.23$          
NON-LABOR TOTALS 43,150.00$            
TOTAL PROJECT FEE 334,039.23$    
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EXPENSE ITEM UNITS QUANTITY UNIT COST AMOUNT
Field Investigation
Airline Airfare and Car Rental each 3 800.00$         2,400.00$              
Per Diem & Lodging man days 6 100.00$         600.00$                 
Plumbing Materials lump sum 1,000.00$      -$                      

-$                      
Subtotal 3,000.00$              

Conceptual Design Phase
Title Search job 1 250.00$         250.00$                 
Airline Airfare and Car Rental trips 1,000.00$      -$                      
Water Treatment Pilot Testing job 20,000.00$    -$                      
Per Diem & Lodging nights 200.00$         -$                      

Subtotal 250.00$                 

35% Design Phase  
Mailing & expediting job 1 250.00$         250.00$                 
Per Diem & Lodging days 14 200.00$         2,800.00$              
Airfare trips 4 800.00$         3,200.00$              

Subtotal 6,250.00$              

65% Design Phase
Mailing & expediting job 1 250.00$         250.00$                 
Per Diem & Lodging days 200.00$         -$                      
Airfare trips 800.00$         -$                      

Subtotal 250.00$                 

95% Design Phase
Mailing & expediting job 1 500.00$         500.00$                 
Per Diem & Lodging days 200.00$         -$                      
Airfare trips 1,000.00$      -$                      

Subtotal 500.00$                 

100% Design (Stamped Plans)
Mailing & expediting job 1 500.00$         500.00$                 
Per Diem & Lodging days 4 200.00$         800.00$                 
Airfare trips 2 800.00$         1,600.00$              

Subtotal 2,900.00$              

Permiting Process
Permit Fees (Plan Review, etc.) Lump Sum 1,500.00$      -$                      
ADEC Permit to Construct Each 999.00$         -$                      
Dam Safety Each 1 15,000.00$    15,000.00$            

Subtotal 15,000.00$            

Total Estimated Expenses 28,150.00$            

Ouzinkie Dam Design
Design Cost Estimate - Expenses


























